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Questions and Responses #5 

 
PROJECT MANAGER: ARCHITECT/ENGINEER: 
 Perry Judd 

Project Manager 
Facilities Planning & Capital Projects 
  pjudd@calpoly.edu  

 Omni Design Group 
689 Tank Farm Road, Suite 140 
San Luis Obispo, CA 93401 

DATE: July 30, 2009 Submittal 
Date: 

August 13, 2009 
before 2:00 p.m. 

 
The following information is provided for the convenience of the bidders, and is not a part of the Addenda.  
Questions and requests for clarifications received to date are repeated for all those who have the plans 
and specifications followed by the response. 
 
 
5-1 Question: 

Why was the bid submittal date extended? 
 
Response: 
 
The motivation for this extension is a modification in State Law effective July 28, 2009 in 
Assembly Bill No. 21. 
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