
 
NOTICE TO CONTRACTORS, INVITATION TO BID 

 
THE TRUSTEES OF THE CALIFORNIA STATE UNIVERSITY 

UNIVERSITY UNION PLAZA RENOVATION PROJECT - MAJ 08-MJ0044 
CALIFORNIA POLYTECHNIC STATE UNIVERSITY, SAN LUIS OBISPO 

Facilities Planning & Capital Projects - Bldg. 70 
San Luis Obispo, CA 93407 

 
The Trustees of The California State University will receive sealed bid proposals in the Facilities 
Training Room, Building 70, at the address above, before 2:00 p.m., on Thursday, June 4, 2009, for 
furnishing all labor and materials for the construction of the  UNIVERSITY UNION PLAZA 
RENOVATION PROJECT,  Project Number MAJ 08-MJ0044, at which time bid proposals will be 
publicly opened and read. 
 
In general, the work consists of construction of one exterior plaza including the demolition of an 
existing plaza, reconfiguration, replacement, and addition of existing and new utilities, and the 
construction of a new performance stage with canopy structure on the California Polytechnic State 
University campus in San Luis Obispo, California as shown on the Contract Documents. 
 
In the execution of the Work, construct Work in stages to accommodate University’s access, use, and 
occupancy requirements during the construction period.  Coordinate construction schedule and 
operations including all utility shutdowns with the Trustees Representative.  Cooperate with Trustees to 
minimize conflict and to facilitate University operations.  During hours of operation, keep vibration, 
noise, and dust generated to a minimum.  
 
The University Union Plaza is occupied by a variety of food vendors, banks, and other retail stores 
(collectively "Vendors").  During and throughout the construction period, operations of, and pedestrian 
and vehicular access to, the Vendors must not be impaired including emergency exiting.  This shall 
require Contractor to ascertain existing hours of operation, emergency exit locations, available 
entrances, and deliveries for Vendors, and shall coordinate all Work so as to avoid impairment of 
operation and access to Vendors. Contractor shall provide temporary protection as required to 
accommodate the operation of Vendors and exit access requirements in the Plaza throughout the 
duration of construction activities.  All temporary protection and temporary construction for entrances 
and emergency exiting shall meet both Egress and Accessibility requirements of the current California 
Building Code, Part 2, Volume 1, Chapter 10 and Chapter 11B. See attached reference map of Vendors 
and Stages. 
 
The University shall take Occupancy of a portion of the work by or on September 11, 2009 per Contract 
General Conditions, Article 4.09. The Contractor shall stage the work as needed to provide for the 
University’s use of the required areas at the required completion time.  Contractor may start work on the 
next stage prior to completion of the previous stages. See attached reference map of Vendors and Stages. 

 
Stage 1 (Occupancy date:  September 11, 2009): Demolition of all areas required per the Contract 

Documents.  
Stage 2 (Occupancy date:  September 11, 2009): Completion of all work required per the 

Contract Documents for Occupancy by the 
University. 

Stage 3 (Occupancy date:   February 26, 2010):   All remaining Work in Stage 2 and Stage 3 for 
Notice of Completion. 
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All work shall be in accordance with the plans and specifications prepared by Omni Design Group, 689 
Tank Farm Road, San Luis Obispo, CA 93401.  Contact:  Thomas Reay, Project Architect at 
Ph: 805/544-9700, Fx: 805.544.4327.  Plans and specifications may be seen at plan rooms and the 
University.  The budget and construction estimate for work of the Base Bid is $2,500,000.00. 
 
Plans and specifications will be available on compact disc (CD) format only at no cost to the contractor 
and are available after May 14, 2009.  Paper copies are not available.  Distribution of the plans and 
specifications on CD will be done by Cal Poly.  To receive a CD of the construction documents, FAX 
your request to 805.756.7566.  Requests may also be mailed to:   MAJ 08-MJ0044, University Union 
Plaza Renovation Project, Facilities Planning & Capital Projects, Building 70, Cal Poly, San Luis 
Obispo, CA 93407, Attention: Rory O’Donnell.  Requests should include: project name, project number, 
firm name, mailing address, phone/fax numbers, contact name & email address. 
 
Mandatory Pre-Bid Conference and Site Visit:  Contractors must attend the mandatory pre-bid 
conference and site visit scheduled for 11:00 a.m., on Tuesday, May 19, 2009.  Contractors shall meet 
at the designated time at the project site, south of the University Union, Building No. 065, off of South 
Perimeter Road on the Cal Poly campus.  Parking on campus is by paid permit only.  Obtain daily 
parking permit, campus map, and directions at the Grand Avenue Information Center. 
 
Familiarity with the Site:  Each bidder must be familiar with the site (Contract General Conditions 
Article 2.04 et seq.). 
 
Plan Holders List:  A list of all plan rooms and contractors who have received the plans and 
specifications is available at the Facilities Planning website.  The list is updated weekly.  Click on 
'Campus Projects,' then on 'Construction Projects Currently Bidding.'  
http://www.facilities.calpoly.edu/campusprojects/campus_proj.htm   
 

Prequalification:   Each bidder offering a proposal must comply with bidding provision of Article   
2.00   et seq. of the Contract General Conditions.  The bidder should familiarize himself/herself with all 
the provisions of the Contract General Conditions, especially Article 2.02, regarding the necessity to 
prequalify with the Trustees (completed forms must be filed at least five days prior to the date for 
opening of bids and approved not less than one day prior to the date set for opening bids).  From 
the website shown below, download, complete and submit the ‘Prequalification of Prospective Bidders – 
Standard Form of Questionnaire and Financial Statement, Form 703.11’ forms to the address indicated 
on page 1 of the forms. http://www.calstate.edu/cpdc/CM/ 
 
Concrete Contractor Prequalification: Each and every C-8 (Concrete) or A (General Engineering) or B 
(General Building) license holder who would be utilized to perform concrete work on this project must 
complete and submit a Concrete Prequalification Questionnaire. Each entity submitting a Concrete 
Prequalification Questionnaire shall list three (3) separate owner/agency concrete projects, each 
including a plaza integrating a centralized pedestrian gathering place, in California, that were completed 
in the past ten (10) years, each with a centralized pedestrian gathering place of at least 8,000 contiguous 
square feet.  At the time of bidding, the eligible contractor must currently hold an A or B or C-8 license 
issued by the California Contractors State License Board.    Complete and submit the “Concrete 
Prequalification Questionnaire” and “Concrete Prequalification Questionnaire Project Data Sheet” forms 
to the address indicated on page 1 of the “Concrete Prequalification Questionnaire”.  Completed forms 
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must be filed no later than Tuesday, May 26, 2009.  The University shall issue an addendum that 
identifies the prequalifiers under the Concrete Prequalification Questionnaire.   
 
Prevailing Wages:  This project is a public works project and is subject to prevailing wage rate laws (see 
Contract General Conditions, Article 4.02-c).  Bidders should familiarize themselves with all the 
provisions of the Contract General Conditions and Supplementary General Conditions, including 
prevailing wage rates.   
 

Small Business Preference: Preference will be granted to bidders properly approved as “Small Business” 
in accordance with Title 2, California Code of Regulations, Section 1896 et seq. and the application of 
the five percent small business bidding preference is also extended to any non-small business that 
commits to subcontracting at least 25% of its net bid price to California certified small businesses and/or 
microbusinesses (Contract General Conditions Article 2.11). 
 
DVBE Participation:  The Trustees require the successful bidder to achieve a minimum goal of three 
percent (3%) DVBE participation in contracting construction projects as established in the bidding 
documents or to provide acceptable evidence of good faith efforts to do so.  Bidders shall contact the 
University's DVBE Coordinator, Suzanne LaCaro, Contracts, Procurement and Risk Management at 
805/756-5190. 
 
Bid Proposal Package:  It will be the responsibility of each bidder to obtain a bid proposal package in 
sufficient time to fulfill requirements therein.  Bid Proposal Packages are obtainable only by 
prequalified contractors, licensed in the State of California with an A (General Engineering) or B 
(General Building) license.  The Bid Proposal Packages must be requested from the Bid Coordinator.  
Contractors requesting a Bid Proposal Package should fax a written request along with a copy of their 
CSU Prequalification letter to the Bid Coordinator, Rory O’Donnell, Facilities Planning & Capital 
Projects, Cal Poly, San Luis Obispo, CA 93407.  Fax: 805.756.7566. 
 
Bonds:  A bid security in an amount equal to at least 10% of the amount of the bid (see Article 2.06(c) 
of the Contract General Conditions) is required.  Contractor must use Bid Bond Form supplied by the 
University without alteration.  Payment and Performance Bonds in the amount of 100% of the awarded 
contract price will be required of the successful bidder. 
 
Contract Time:  The time period for completion of the overall project shall be 250 calendar days from 
the date of the Notice to Proceed.  The time period for completion shall be reduced by 40 calendar days 
in the event Deductive Alternate No.1 is taken after contract Award. 
 
Liquidated Damages:  Liquidated damages shall be $2,000.00 for each calendar day completion is 
delayed beyond the total time prescribed for the project.  Stage 1 and 2 liquidated damages shall be 
$3,000 for each calendar day substantial completion is delayed beyond the time prescribed for these 
Stages. 
 
05/14/09 


